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Sii I
TECHNICAL REQUIREMENT

I
Automated Polymer Die Attach M'achine

1.0 General

[...The current trend throughout the military hybrid industry is the
reduction of operator controlled variables in an effort to reduce
cost while maintaining or increasing equipment volume handlingI capability.-,,n important area in which this can be accomplished
is in the chip to substrate assembly operation. Existing equip-
ment is designed for operator recognition and orientation
alingment of individual semiconductor chip topographies.- The
purpose of this manufacturing technology program is to develop
a semi-automatic chip recognition Die Bonding System.__he system
must present a video image of the die to be placed on a TV Monitor. .1'
This image shall be overlayed with an outline image of the die to
show correct orientation of said die. The operator will then align
this overlayed image to the real die. The machine will then pick
up, orient, and place the die in correct orientation on the sub-
strate without operator control. This system must be applicable
to a future fully automatic hybrid die bonder.I

2.0 Applicable Documents

12.1 MI-T-8

32.2
1 3.0 Requirements

* 3.1 Technical Effort

The contractor shall provide the personnel, materials, equipment,
and expertise required to perform the tasks hereinafter required.

3.2 Planning

The technical effort to be conducted under these requirements will
be planned in terms of technical tasks and related objectives to be

I |accomplished in the pursuit of the entire program. Each task and
related objective will result in the completion of a significant

* portion of the total effort. The following outline describes these
" aforementioned tasks and objectives and a milestone chart for com-
" I pletion of the outlined items is included in the program plan portion

of this report.
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I. System Analysis

A. Mechanical Design- Mechanical requirements/capabilities
speci fi cation:

1. Die Pickup - vacuum system
- detection of pickup
- pickup tools

2. Pickup Arm Motion/Motor Drive

3. X-Y Table Motion/Motor Drive

4. Waffle Pack Tooling

5. Vibratory Feeder Tooling

6. Work (Substrate) Holder Tooling

7. Substrate Magazine

B. Video Augmentation Design - Optical requirements/capabilities
specification:

1. Camera

2. CCTV Monitor

3. Lighting

C. Electrical Hardware Design - Circuitry requirements/capabilities
specification and packaging constraints.

D. Sofware Design - Capacity require.ents/capabilities specifica-
tion:

NOTE: The plan for accomplishing the System Analysis
and their objectives will include but not be
limited to:

1) Task/Objective Definition
2) Accuracy and Resolution Requirements
3) Generation of Interracial Requirements

II. Mechanical Design - this phase shall occur subsequent to the System
Analysis phase and result in implementation of all system require-
ments, capabilities, and constraints that are developed during the
course of the Systems Analysis. The individual items to undergo
design shall be identical to the 1ie itemrs outlined under Section
I, of this outline, System Analysis but will be consolidated into:

A. Die Pickup/Pickup Arm

B. Part Presentation Tooling

C. X-Y Table/W1orkholder

D. Substrate Magazine

*1 .
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III. Video Augmentation - This phase shall also occur subsequent
to the System Analysis phase and results in, again, the
implementation of all systems recuirements, capabilities
and constraints that are developed during the course of the
Systems Analysis.

IV. Hardware/Software Design - Tie in of individual components:

A. Hardware I  With respect to both hardware and software
the aforementioned mechanical and videoB designs of individual components shall be
integrated resulting in full-up subsystem
design development and associated packaging.

V. Final Design (Prototype) - in this last phase of development
the previously mentioned Hardware/Software subsystems shall be
packaged into a final unit concept which will be subsequently
assembled into a working prototype allowing performance evalu-
ation of the individual components and subsystems.

The plan for performance of Sections I" through V identified above

shall include but not be limited to:

1) Performance - specification ceneration

2) Drawing development

3) Components and Materials selection

4) Procurement of vended components and materials.

3.3 Description of Effort to be Performed

3.3.1 General Description

The hybrid die bonder is to be a semi-automatic computer-
controlled system for attaching semiconductor die components
to ceramic substrates. The dies are bonded to the substrate
by utilizing pre-screened epoxy. The system will be composed
of a pick and place arm, a sutstrate workholder with auto-
matic substrate feed from magazines and an array of up to
forty-two 2 x 2 inch waffle packs or a combination of waffle
packs and linear vibratory chio feeders.

In operation, a substrate is automatically fed by the work-
holder from the magazine to the bond site and clamped into

position. The position of the substrate is aligned to cross-I hairs on a CCTV monitor. Following pretaught instructions,
the computer will direct the nick and place arm to the proper
waffle pack where the next available die is displayed on the
monitor. The amount of die Fisalignment and its orientation
is determined by image correlation techniques. The die is

-,. -S . ._ - . -..t. : . . -..v v t - t .. . .. . --. . . . -. - . -
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then picked up and placed in its proper orientation on

the substrate. This cycle will continue until the sub-
strate has been completely bonded. The substrate is
then fed into the output magazine and replaced by a new
one and the process continues. The computer monitors the
number of die in each waffle pack or feeder and will
signal via the CCTV monitor when a waffle pack must be[
replaced or feeder refilled. Waffle pack trays and
feeders slide out from under the machine cover to allow
the operator to quickly replace or refill them. When
all substrates have been completed, the system auto-
matically stops.

3.3.2 Alignment Accuracy

The chip recognition system shall be capable of positioning
components within + .002 inches of the exact position and
within + 5 degrees of the exact orientation.

3.3.3 Production Rates

The semi-automatic system must have a through-put of 25
or more substrates per hour with approximately 30 dies per
substrate.

3.3.4 Configuration

3.3.4.1 Overall Dimensions

The system size will be approximately 48 inches wide x 36
inches deep x 50 inches high or less and will occupy floor
space of approximately 48 inches wide x 48 inches deep or
less.

3.3.4.2 Substrate Feed

Substrates must be fed automatically from magazines or
equivalent and cycle at approximately two (2) seconds or
less.

3.3.4.3 Waffle Pack Capacity

The system must accommodate approximately forty-two (42)
2 x 2 inch waffle packs (Flourware type or equivalent)
from which die may be selected.

SI
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3.3.4.4 Vibratory Chip Feeder

( The system must provide for up to eight chip feeders.
The maximum number of waffle packs (3.3.4.3) may be
reduced to thirty-six (36) if eight feeders are con-
figured.

3.3.5 Other Requirements

The system shallonot subject the substrate to temperatures
in excess of 100 F. The system shall not damage devices
being attached to substrates. The system shall have an
emergency stop capability.

4.0 Documentation

4.1 The contractor shall prepare a final report detailing the
investigations, tests, and data collected during the course
of this project. Data to be delivered, schedule of delivery,
and distribution requirements are specified on DO Form 1423.
The final report shall contain an outline of the work per-
formed, a general description of the developed manufacturing
equipment (with references), a technical description of theS! process; and shall contain all the material, either within
the reports or within the references required to duplicate
the equipment and technology. Other reports required shall
be as listed on DD Form 1423.

I 4.2 The contractor shall propose, to the Government, an imple-
I mentation plan which details the steps to be taken by the

contractor to implement the results of this effort. The
I implementation plan shall cover those facilities owned and/

or operated by the contractor and those subcontracted
facilities participating in this contract. The primary

jO i emphasis of the implementation plan shall be Army Hissile
j Systems and end items/components of Army Missile Systems

currently under development or production by the contractor.
Data as to the applicability of this project's results to
Air Force and/or Navy development/production efforts is
also of importance and shall be addressed in the imple-
mentation plan.i

4.3 The contractor shall provide a 10 minute narrated video tape,
and a set of fifty (50) 35n , color slides depicting the manu-
facturing process, suitable as a familiarization and instruc-
tional tool. The deterriination on the exact content and
method shall be by the contractor with Government approval.
Delivery shall be at the conclusion of the contract.

I
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4.4 The contractor shall orally review the progress of the
work to the Government at quarterly intervals, at mutually
agreeable times and places. Other reviews, if determined
necessary by the Government, shall not exceed three (3)per year.

4.5 The contractor shall perform an industry deronstration.
The contractor shall give the Government sixty (60) days
notice prior to demonstration.

.!i
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*I,
IC Program Plan for Tasks Concerning Automated Polymer Die

Attach MachineI

1.0 General

1This program plan identifies the work to be completed during the
performance of MICON Project #3219, "Automated Polymer Die Attach
Machine". The majority of work completed shall occur at Kulicke
and Soffa (K & S), equipment manufacturer, with Hughes Aircraft
in an overseers capacity ultimately resulting in buy-off of system
concept and prototype performance as identified in the Technical
Requirements sections of this report.

T

i 2.0 Milestones

The attached chart displays the major items to be completed, the

t time required and the sequence of eveits of each.
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SHUGHES MICOM PROJECT NO. 3219
PROGRAM NO PROGRAM TITLEP

W3S ITEM NOMENCLATURE DESCRIPTION:

V S .AUTOMATED POLYMER DIE ATTAc

_WS LEVE L- COST ACCT. NO.

CRG 3
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0 ___T-J-

I System Analysis Lz z VI
I A. r!iech Design Analysis AA I- H

1. Die Pickup A-------_,Z ,
2. Pickwq Arm A LL
3. X-Y Table z -_ _

4. 'affle Pack Tool in2 *

S. Vibratory Feeder Tcolinr- -

"- G. orkholder Toolinc-

____ 7. Suhs trae "lacaz i A."K
E_ . Video Augnentation A

C '1 ____ _ L.CCT'V 71onitor--- -

3 L Li g t inq A_

f_ C. Electrical Hdr. Desizn -

___ D Software Desirn j1
I I flechanical Desi on

I A. Die PickuP/Picku) Art, - - - ----- -

I B. Part Presentation Toolinr__

__--_ C, X-Y Table/Workholder
, I O0. Substrate Hflaazine

II Video Auljqentation I
I' hard,.are/Software Design

* f . ~r(%,are

____ B. Software j - /9

SFinal Des ifn LPrototmJ1

____ pDo r t i rw ___- I
Film___
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